
7/28/2016 (per Addendum 
No. 1)

115696 & 115273

CONTACT NAME ADDRESS 1 ADDRESS 2 CITY ST
ZIP 

CODE

PROJECT MANAGER: Greg Thelen 4200 Smith School Rd Austin TX 78744

CONTRACT MANAGER: Janie Ramirez 4200 Smith School Rd Austin TX 78744

ARCHITECT/ENGINEER Mark Urbanovsky 4200 Smith School Rd  Austin TX 78744

CONSTRUCTION MANAGER Charlie Moon 723 4th Street Tuscola TX 79562
INSPECTOR: Brandon Heaton 5800 Park Road 21 Cleburne TX 76033

SITE MANAGER: John Holland

REGION James Harden

General 
Contract

or
Sub-

Contract
or

Supplier
Plan 

Room SET # COMPANY NAME CONTACT NAME ADDRESS 1 ADDRESS 2 CITY ST
ZIP 

CODE PHONE FAX EMAIL DATE MAILED Add 1

1 Morton Irrigation Inc.
Lloyd Morton

5110 North I-27 Plainview TX 79072 806-293-4466 806-293-4467 mortonir@nts-online.net 6/24/2016 email 7/13/16

2 Four Thirteen Inc. Jim Estill 7802 Hampton Road Texarkana TX
75505 903-832-5784 903-838-7434 jle413@aol.com 6/24/2016 email 7/13/16

3 NAE Contracting Colby Dauenhauer 301 Bonnie Bell Lane Springtown TX 76082 817-220-2200 ch.dauenhauer@naecontracting.com 6/27/2016 email 7/13/16

4 Darnell Construction Judy Darnell
4750 S. Chadburne Street 325-653-1920 325-658-5324

jdarnellconstruction@suddenlinkmai
l.com prebid 6/29/16 email 7/13/16

5 Darnell Construction
David Darnell 4750 S. Chadburne Street

325-653-1920 325-658-5324 ddarnell@suddenlinkmail.com prebid 6/29/16 email 7/13/16

6
HD Supply Waterwolrks Mark Martinez 811 Warehouse Road

San Angelo Tx 76903
325-653-7659 325-657-8136 marka.martinez@hdsupply.com prebid 6/29/16 email 7/13/16

BID DATE:

PROJECT 
NUMBER: PROJECT DESCRIPTION:

PROJECT LOCATION: Lake Brownwood State Park

Wastewater Treatment Plant 
Replacement

BIDDERS ARE ADVISED THAT, in accordance with the Texas Government Code, state agencies must make good faith effort to utilize Historically Underutilized
Businesses (HUBs) in contracts for construction services, professional and consulting services and commodities contracts. If the total base proposal price, and/or
alternate proposal items exceed $100,000, the Bidder must complete and submit a HUB Subcontracting Plan (HSP) with their bid following the policy and utilizing the
forms contained within the Bidding and Contract Documents. FAILURE TO COMPLETE AND RETURN THESE FORMS WITH THE BID WILL BE CAUSE FOR
REJECTION OF THE BID.  

For assistance with the HUB Subcontracting Plan (HSP), please contact the TPWD HUB Program at 512-389-4784 or hub@tpwd.texas.gov.
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7 Grimsley Electric Inc. Trey Bauchman 2104 S. FSK Brown Texas 76801 325-641-0564 325-646-7784 trey@grimsleyelectric.com prebid 6/29/16 email 7/13/16

8 Texas Water & Soil Toff Neff 2908 W. FM 2105 San Angelo Tx 76901 325-658-8533 325-653-8159 twstn@aol.com prebid 6/29/16 email 7/13/16
9 Dennard Electric Larry Hazard 706 West 57th Odessa TX 79764 432-362-4326 larryhazard@dennardelectric.net prebid 6/29/16 email 7/13/16

10 Geneco Technology Eric Wennerstrom 236 Air Base Road Tye Tx 325-668-0810 ericw@genecotech.com prebid 6/29/16 email 7/13/16
11 Geneco Technology Nathan Lundguise 236 Air Base Road Tye Tx 325-794-8540 nathan@genecotech.com prebid 6/29/16 email 7/13/16
12 Geneco Technology Lee Dent 236 Air Base Road Tye Tx 325-669-2215 lee@genecotech.com prebid 6/29/16 email 7/13/16
13 Geneco Technology Eddie Gonzalez 236 Air Base Road Tye Tx 325-333-6355 eddie@genecotech.com prebid 6/29/16 email 7/13/16
14 Xylem Dewatering/Godwin Pumps Granden Ramsey Grand Prairie 210-978-2791 brandon.ramsey@xyleminc.com prebid 6/29/16 email 7/13/16
15 RRR Construction Tanner Thormburg PO Box 51 Morgan Mill TX 254-918-5361 tthornburg@rrrce.com prebid 6/29/16 email 7/13/16
16 G2 Contractors Jamisson McGlasson 1911 Man Street Suite 230 Durango CO 81301 estimating@g2contractors.com 7/12/2016 email 7/13/16

17 Pipe Works Constructors LLC Cory Carter 79 Eastview Drive #103 Georgetown TX 78626 512-869-2878 pipeworks@outlook.com 7/7/2016 email 7/13/16
18
19
20
21
22
23
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